

The Potomac Edison Company Bid Plan
Prepared On April 2, 2021

Note:

Numerical values contained herein are accurate as of April 01, 2021
 PLCs are for the 2020-2021 Planning Year
 MW values are scaled
 Scaling factor = 0.97469

| Service Type | Capacity PLC MW's as of 04/01/2021 | |
|------------------------------------|---|-----------------|
| | SOS | Eligible |
| Residential | 634.4 | 708.2 |
| Type II Non-Residential SOS | 91.6 | 337.8 |
| PH (< 600 kW PLC) | | |
| C, C-A, CSH, G (≥ 25 kW) | | |

| Residential SOS | Contract Term | | | |
|-------------------------------|----------------------|-----------------|-----------------|-----------------|
| | 12-month | 24-month | 12-month | 24-month |
| Delivery Period | 6/1/21-5/31/22 | 6/1/21-5/31/23 | 6/1/22-5/31/23 | 6/1/22-5/31/24 |
| Approximate Total SOS PLC, MW | 634.4 | 634.4 | 634.4 | 634.4 |
| Block Size % ¹ | 6.7% | 6.7% | 6.7% | 6.7% |
| Approximate Block Size, MW | 42.5 | 42.5 | 42.5 | 42.5 |
| Total # of Blocks | | | | |
| October 19, 2020 Procurement | 1 | 1 | | |
| January 11, 2021 Procurement | 2 | 2 | | |
| April 12, 2021 Procurement | | | 1 | 1 |
| June 7, 2021 Procurement | | | 1 | 1 |

¹ Residential SOS Block size % is based on current approximate PLC values, and may differ in future procurement cycles.

| Type II Non-Residential SOS | Contract Term | | | |
|------------------------------------|----------------------|----------------|----------------|-----------------|
| | 3-Month | 3-Month | 3-Month | 3-Month |
| Delivery Period | 12/1/20-2/28/21 | 3/1/21-5/31/21 | 6/1/21-8/31/21 | 9/1/21-11/30/21 |
| Approximate Total SOS PLC, MW | 91.6 | 91.6 | 91.6 | 91.6 |
| Block Size % | 50.00% | 50.00% | 50.00% | 50.00% |
| Approximate Block Size, MW | 45.8 | 45.8 | 45.8 | 45.8 |
| Total # of Blocks | | | | |
| October 19, 2020 Procurement | 2 | | | |
| January 11, 2021 Procurement | | 2 | | |
| April 12, 2021 Procurement | | | 2 | |
| June 7, 2021 Procurement | | | | 2 |